CODE SUMMARY

ALL WORK TO CONFORM TO ALL APPLICABLE
STATE, COUNTY AND LOCAL CODES AND ORDINANCES.
INCLUDING BUT NOT LIMITED TO:

FLORIDA BUILDING CODE 2017 SIXTH EDITION -RESIDENTIAL

N.E.C. 2014

FLORIDA BUILDING CODE 2017 SIXTH EDITION -ENERGY

FLORIDA BUILDING CODE 2017 SIXTH EDITION -MECHANICAL

FLORIDA BUILDING CODE 2017 SIXTH EDITION -PLUMBING

TERMITE PROTECTION: TERMITE PROTECTION SHALL BE PROVIDED BY
REGISTERED TERMITICIDES, UPON COMPLETION OF THE APPLICATION

OF THE TERMITE PROTECTIVE TREATMENT, A CERTIFICATE OF COMPLIANCE

SHALL BE ISSUED TO THE BUILDING DEPARTMENT BY THE LICENSED PEST
CONTROL COMPANY THAT CONTAINS THE FOLLOWING STATEMENT: "THIS
BUILDING HAS RECEIVED A COMPLETE TREATMENT FOR THE PREVENTION
OF SUBTERRANEAN TERMITES. THE TREATMENT IS IN ACCORDANCE WITH
THE RULES AND LAWS ESTABLISHED BY THE FLORIDA DEPARTMENT OF
AGRICULTURE AND CONSUMER SERVICES."

1.SOIL TREATMENT SHALL BE DONE AFTER ALL EXCAVATION,
BACKFILLING AND COMPACTION IS COMPLETE.

2.RETREAT ANY AREAS DISTURBED AFTER THE TREATMENT INCLUDING
AREAS BOXED OR FORMED.

3.BOXED OUT AREAS SHALL BE CREATED USING PLASTIC OR METAL
PERMANENTLY PLACE FORMS DEEP ENOUGH TO ELIMINATE ANY
PLANNED DISTURBANCE OF THE SOIL.

4.CHEMICALLY TREATED SOIL SHALL BE PROTECTED WITH A MIN. 6
MIL VAPOR RETARDER. AREAS EXPOSED TO RAINFALL BEFORE
BARRIER
IS SET SHALL BE RETREATED.

5.PLACEMENT OF REINFORCING STEEL SHALL BE DONE SO THAT IT
DOES NOT DISTURB THE TREATED SOIL.

6.REMOVE OVERPOUR PRIOR TO EXTERIOR SOIL TREATMENT.

7.SOIL TREATMENTS SHALL BE APPLIED UNDER ALL EXTERIOR
CONCRETE OR GRADE WITHIN ONE FOOT OF THE PRIMARY
STRUCTURE SIDEWALLS. A VERTICAL CHEMICAL BARRIER SHALL BE

APPLIED AFTER CONSTRUCTION IS COMPLETED.
8.ANY AREAS DISTURBED BY THE INSTALLATION OF LANDSCAPING

OR IRRIGATION SHALL BE RETREATED.

9.PIPE PENETRATIONS SHALL NOT BE SLEEVED WITH CELLULOSE BASED
MATERIAL.
10.WHERE PIPES PENETRATE THE SLAB ON GRADE, TREAT THE ANNULAR
SPACE BETWEEN THE PIPE AND THE SLEEVE.
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ABBREVIATIONS NOTE: Clarify with Architect all
abbreviations not listed.
AB. ANCHOR BOLT F.OM. FACE OF MASONRY P.LAM. PLASTIC LAMINATE
ACT ACOUSTICAL CEILING TILE F.S. FULL SIZE PLAS. PLASTER
AFF. ABOVE FINISHED FLOOR FTG. FOOTING PLYWD. PLYWOOD
AL. ALUMINUM FURR. FURRING PR. PAIR
P.T. PAPER TOWEL
ARCH.  ARCHITECTURAL GALV. GALVANIZED
CH. ¢ ¢ty G.C. GENERAL CONTRACTOR R. RISER
B BASE GL. GLASS RC REFLECTED CEILING
BD. BOARD GR. GRADE RE: REFERTO ...
BLDG. BUILDING GYP. GYPSUM REF. REFRIGERATOR
BLK'G. BLOCKING GYP.BD GYPSUM BOARD REINF. REINFORCED
BM. BEAM H.B. HOSE BIBB REQD. REQUIRED
B.O. BOTTOM OF H.C. HOLLOW CORE RM ROOM
o7 BOTTOM HIC HANDICAPPED R.O. ROUGH OPENING
’ HDWD. HARDWOOD
HDWE. HARDWARE
CLG. CEILING H.M. HOLLOW METAL s.C. SOLID CORE
CLKG. CAULKING HR. HOUR SCHED. SCHEDULE
CLR. CLEAR HT. HEIGHT SD. SOAP DISPENSER
C.MU. CONCRETE MASONRY UNIT HVAC HEATING, VENTILATION SECT. SECTION
coL. COLUMN AND AIR CONDITIONING SF. SQUARE FOOT
CONC. CONCRETE SHT. SHEET
SIM. SIMILAR
CONN. CONNECTION IP. INSULATED PIPING SNR SANITARY NAPKIN
CONSTR.  CONSTRUCTION INSUL INSULATION N.R.
CONT. CONTINUOUS INT INTERIOR RECEPTACLE
CT. CERAMIC TILE ’ SPEC. SPECIFICATION
JAN. JANITOR S.S. STAINLESS STEEL
JNT. JOINT STD. STANDARD
DEG. * DEGREE ST, JoIST STL STEEL
DTL. DETAIL STRUC. STRUCTURAL
DF. DRINKING FOUNTAIN KT KITCHEN SUSP. SUSPENDED
DIA. ~ DIAMETER ‘
DN. DOWN
DS. DOWN SPOUT LAM. LAMINATE TR TREAD
D.W. DISH WASHER LAV. LAVATORY T&B TOP AND BOTTOM
DWG. DRAWING LT, LIGHT TER. TERRAZZO
T&G TONGUE & GROOVE
THK. THICK
(E) EXISTING MAX. MAXIMUM TO. TOP OF
EA. EACH MECH. MECHANICAL TP. TOILET PAPER
EJ. EXPANSION JOINT MEMB. MEMBRANE DISPENSER
ELF.S. EXTERIOR INSULATION AND MFR. MANUFACTURER TYP. TYPICAL
FINISH SYSTEM MH. MANHOLE
EL.ELEV.  ELEVATION MIN. MINIMUM
ELEC. ELECTRICAL MISC. MISCELLANEOUS U.ON. UNLESS OTHERWISE
ELEV. ELEVATION M.O. MASONRY OPENING NOTED
EMER EMERGENCY MR. MOISTURE RESISTANT
ENCL. ENCLOSURE MTL. METAL
EQ. EQUAL MUL. MULLION vCT VINYL COMPOSITION
EQUIP. EQUIPMENT TILE
EW. EACH WAY VER VERIFY
EXT. EXTERIOR N.I.C. NOT IN CONTRACT V.LF. VERIFY IN FIELD
NO. NUMBER VERT. VERTICAL
NOM. NOMINAL
E-g E:_F;EO/;LSQAIN N.T.S. NOT TO SCALE W WALLS
N w/ WITH
FDN. FOUNDATION
ou o W.C. WATER CLOSET
F.E. FIRE EXTINGUISHER 0.C. ON CENTER
oD OUTSIDE DIAMETER WD. WOooD
F.E.C. FIRE EXTINGUISHER CABINET D. WF WALL FINISH
F.F. FINISH FLOOR OH. OVERHEAD Wio WITHOUT
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ARCHITECT STRUCTURAL ENGINEER

DAVID LAWRENCE ARCHITECTURE, INC. ONM&J STRUCTURAL ENGINEERS
CONTACT: DAVID LAWRENCE CONTACT: TOLLIVER FRAZIER
205 WORTH AVE., SUITE 301-C 321 15TH STREET SUITE 200
PALM BEACH, FL, 33480 WEST PALM BEACH, FL 33401

PH. (561) 588-5070 PH. (561) 835-9994

FX. (561) 588-5074 FX. (561) 835-8255

DEFERRED ITEMS: THE FOLLOWING ITEMS/ SHOP DRAWINGS

WILL BE SUBMITTED TO THE BUILDING DEPARTMENT PRIOR TO INSTALLATION.
ENGINEERED SYSTEMS WILL BE SIGNED AND SEALED

OR HAVE A MIAMI DADE OR FLORIDA BUILDING CODE PRODUCT APPROVAL

ALL SUBMITTALS/ SHOP DRAWINGS WILL HAVE A SIGNED SHOP DRAWING
STAMP FROM THE ENGINEER OF RECORD
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GENERAL NOTES:

THE CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL
EXISTING CONDITIONS WHICH WILL EFFECT PERFORMANCE OF
THE WORK, BUT WHICH MAY OR MAY NOT BE SHOWN ON THE
DRAWINGS.

THE CONTRACTOR SHALL PROVIDE AN ITEMIZED COST
BREAKDOWN FOR ALL PHASES OF THE PROJECT.

PROTECTION OF WORK IN PLACE: THE CONTRACTOR IS
RESPONSIBLE FOR SECURING THE JOBSITE AND PROTECTING
ALL WORK IN PLACE ( INCLUDING ANY ON-SITE MATERIALS)
FROM THEFT, VANDALISM OR ANY OTHER DAMAGE. THE SITE
SHALL BE FENCED.

QUALITY CONTROL: ALL WORK PERFORMED BY THE
CONTRACTOR SHALL BE PERFORMED IN A COMPLETE, FIRST
CLASS AND WORKMANLIKE MANNER AND SHALL COMPLY WITH
ALL APPLICABLE CODES LAWS AND GUIDELINES. ALL WORK
SHALL BE LEVEL, PLUMB, SQUARE AND PROPERLY SECURED
OR SUPPORTED. FILL ALL VOIDS BETWEEN COMPONENTS. IF IN
THE ARCHITECT'S PROFESSIONAL OPINION AN ITEM IS OF POOR
QUALITY OR WORKMANSHIP IT WILL BE REPLACED AT THE
CONTRACTOR'S EXPENSE.

TYPICAL: ALL DETAILS AND NOTES INDICATED AS "TYPICAL"
APPLY TO ANY SIMILAR CONDITION IN THE WORK UNLESS IT IS
SPECIFICALLY INDICATED OTHERWISE BY ANOTHER DETAIL.

PRODUCT APPROVALS: THE CONSTRUCTION DOCUMENTS
INCLUDE THE PRODUCT APPROVALS. THE CONTRACTOR IS
RESPONSIBLE FOR FURNISHING AND INSTALLING ITEMS
REQUIRED AS PART OF THE PRODUCT APPROVALS FOR THE
ASSEMBLIES DEPICTED.

MEANS AND METHODS: NEITHER THE ARCHITECT NOR HIS
CONSULTANTS ARE RESPONSIBLE FOR CONSTRUCTION MEANS
AND METHODS. MEANS, METHODS, PROCEDURES AND
TECHNIQUES INCLUDING BUT NOT LIMITED TO JOBSITE SAFETY
ARE THE RESPONSIBILITY OF THE CONTRACTOR.

DO NOT SCALE THE DRAWINGS. RELY ONLY UPON DIMENSIONS
SUPPLIED IN THE CONSTRUCTION DOCUMENTS.

DISCREPANCIES: THE ARCHITECT INTENDS THAT ALL THE
WORK BE IN CONFORMANCE WITH THE REQUIREMENTS OF ALL
APPLICABLE CODES LAWS AND GUIDELINES. ANY
DISCREPANCIES BETWEEN FIELD CONDITIONS AND THE
CONSTRUCTION DOCUMENTS SHALL BE BROUGHT TO THE
ATTENTION OF THE ARCHITECT. THE ARCHITECT OR HIS
CONSULTANTS WILL RESOLVE THE DISCREPANCY PRIOR TO
PROCEEDING WITH THE WORK.

THE BID SHALL INCLUDE ANY AND ALL ITEMS NECESSARY FOR
ALL COMPONENTS TO BE COMPLETE, IN WORKING ORDER AND
READY FOR USE. THIS INCLUDES ITEMS NOT SPECIFICALLY
INDICATED IN THE CONSTRUCTION DOCUMENTS.

CONFLICTS: IN THE EVENT THERE IS LACK OF AGREEMENT
BETWEEN DIFFERENT PARTS OF THE CONSTRUCTION
DOCUMENTS THE BID SHALL INCLUDE THE MORE COSTLY,
HIGHEST QUALITY, AND/OR THE HIGHEST QUANTITY OF THE
POSSIBLE OPTIONS. THE CONTRACTOR WILL MAKE THE
ARCHITECT AWARE OF THE CONFLICT. DO NOT PROCEED
WITHOUT CLEAR INSTRUCTIONS.

PROJECT CLEANUP: THE CONTRACTOR SHALL PROVIDE AND
USE AN ON-SITE DUMPSTER. THE SITE SHALL CLEANED DAILY
AND AT REGULAR INTERVALS SO IT IS MAINTAINED IN A SAFE
MANOR. THE SITE IS TO BE KEPT FREE OF CONSTRUCTION
DEBRIS AND HAZARDS. PRIOR TO THE PROJECT BEING
TURNED OVER TO THE OWNER, THE CONTRACTOR SHALL
PERFORM A FINAL CLEAN. FINAL CLEANING SHALL INCLUDE
REMOVAL OF ALL DIRT, DUST, GREASE, FILM, FINGERPRINTS,
PAINT SPATTERS, STAINS, GLUES, AND LABELS (EXCEPT
REQUIRED U.L. OR EQUIPMENT LABELS). CLEAN ALL WINDOWS,
AND POLISH ALL SURFACES. REMOVE ANY DRYWALL MUD OR
OTHER MATERIALS FROM EXPOSED CONCRETE SURFACES.

SUBMITTALS AND SHOP DRAWINGS: FIFTEEN DAYS BEFORE
THE FIRST SUBMITTAL, THE CONTRACTOR SHALL SUBMIT A
SCHEDULE FOR THE SUBMITTALS FOR THE ARCHITECT'S
APPROVAL. SUBMIT THREE COPIES OF EACH SUBMITTAL OR
SHOP DRAWING AND ALLOW FOR 10 BUSINESS DAYS FOR THEIR
REVIEW. DO NOT ORDER MATERIALS OR COMMENCE
FABRICATION OF ITEMS REQUIRING SHOP DRAWINGS WITHOUT
THE SUBMITTAL RETURNED TO THE CONTRACTOR WITH THE
ARCHITECT'S STAMP AND SIGNATURE INDICATING "NO
EXCEPTION TAKEN" OR "FURNISH AS CORRECTED".

PAINT AND FINISH SAMPLES: THE CONTRACTOR SHALL SUBMIT
SAMPLES OF FINISHES SUCH AS PAINT, TILE, BASE, CABINETRY,
AND PLASTIC LAMINATES TO THE OWNER AND ARCHITECT FOR
REVIEW AND APPROVAL. THE OWNER RESERVES THE RIGHT
TO MAKE ADJUSTMENTS TO PAINT COLORS INDICATED ON THE
PLANS AT NO ADDITIONAL COST AT THE TIME OF SUBMITTAL.

AS-BUILT: UPON SUBSTANTIAL COMPLETION, THE
CONTRACTOR SHALL FURNISH A REDLINED SET OF AS-BUILT
DRAWINGS DETAILING ANY CHANGES FROM THE APPROVED
DRAWINGS.

GUARANTEE: THE CONTRACTOR SHALL GUARANTEE THEIR
WORK IN WRITING FOR A MINIMUM OF TWO YEAR FROM THE
DATE OF OWNER ACCEPTANCE OF THE WORK.

UPON ACCEPTANCE OF THE PROJECT BY THE OWNER, THE
CONTRACTOR WILL FURNISH THE OWNER WITH COPIES OF ALL
EQUIPMENT INCLUDING WARRANTEE CERTIFICATES, MANUALS
INCLUDING INSTALLATION AND MAINTENANCE MANUALS FOR
ALL PLUMBING, ELECTRICAL, MECHANICAL AND ANY OTHER
EQUIPMENT.

ALL FLASHINGS, COUNTER-FLASHINGS AND EXTERIOR METAL
SHALL BE ALUMINUM (CODE REQ'D GAUGE) WITH KYNAR FINISH.

David
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WEST PALM BEACH, FLORIDA

DAVID LAWRENCE
ARCHITECTURE INC.

319 CLEMATIS ST.
SUITE 401
WEST PALM BEACH, FL 33401

PH. 561.588.5070
FX. 561.588.5074

LIC. NO.. AR 0016260
CERT. OF AUTH. NO.. AA 26001334
email: DBL@DLARCHITECT.COM
web site: WWW.DLARCHITECT.COM

TO THE BEST OF THE
ARCHITECT'S OR ENGINEERS
KNOWLEDGE, THE PLANS AND
SPECIFICATIONS COMPLY WITH
THE APPLICABLE MINIMUM
BUILDING CODES AND THE
APPLICABLE FIRE-SAFTY
STANDARDS AS DETERMINED
BY THE LOCAL AUTHORITY IN
ACCORDANCE WITH THIS
SECTION AND CHAPTER 633,
FLORIDA STATUES.

DRAWINGS AND ASSOCIATED
ELECTRONIC DATA USED TO
CREATE THIS DOCUMENT ARE THE
PROPERTY OF DAVID LAWRENCE
ARCHITECTURE. NO PART

SHALL BE COPIED OR REUSED

IN ANY WAY WITHOUT THE
WRITTEN PERMISSION OF THE
ARCHITECT.

DAVID LAWRENCE
ARCHITECTURE INC.
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