R MERRYPLACE HOMES
TYPE 2 ALTERNATE- ONE STORY s

EXISTING CONDITIONS WHICH WILL EFFECT PERFORMANCE OF
THE WORK, BUT WHICH MAY OR MAY NOT BE SHOWN ON THE
DRAWINGS.

CODE SUMMARY

ALL WORK TO CONFORM TO ALL APPLICABLE
STATE, COUNTY AND LOCAL CODES AND ORDINANCES.
INCLUDING BUT NOT LIMITED TO:

FLORIDA BUILDING CODE 2017 SIXTH EDITION -RESIDENTIAL

N.E.C. 2014
FLORIDA BUILDING CODE 2017 SIXTH EDITION -ENERGY

FLORIDA BUILDING CODE 2017 SIXTH EDITION -MECHANICAL
FLORIDA BUILDING CODE 2017 SIXTH EDITION -PLUMBING

o

02. THE CONTRACTOR SHALL PROVIDE AN ITEMIZED COST
BREAKDOWN FOR ALL PHASES OF THE PROJECT.

03. PROTECTION OF WORK IN PLACE: THE CONTRACTOR IS
RESPONSIBLE FOR SECURING THE JOBSITE AND PROTECTING
ALL WORK IN PLACE ( INCLUDING ANY ON-SITE MATERIALS)
FROM THEFT, VANDALISM OR ANY OTHER DAMAGE. THE SITE
SHALL BE FENCED.

TERMITE PROTECTION: TERMITE PROTECTION SHALL BE PROVIDED BY

REGISTERED TERMITICIDES, UPON COMPLETION OF THE APPLICATION

OF THE TERMITE PROTECTIVE TREATMENT, A CERTIFICATE OF COMPLIANCE
SHALL BE ISSUED TO THE BUILDING DEPARTMENT BY THE LICENSED PEST
CONTROL COMPANY THAT CONTAINS THE FOLLOWING STATEMENT: "THIS
BUILDING HAS RECEIVED A COMPLETE TREATMENT FOR THE PREVENTION
OF SUBTERRANEAN TERMITES. THE TREATMENT IS IN ACCORDANCE WITH
THE RULES AND LAWS ESTABLISHED BY THE FLORIDA DEPARTMENT OF
AGRICULTURE AND CONSUMER SERVICES."

COVER SHEET

04. QUALITY CONTROL: ALL WORK PERFORMED BY THE
CONTRACTOR SHALL BE PERFORMED IN A COMPLETE, FIRST

CLASS AND WORKMANLIKE MANNER AND SHALL COMPLY WITH
ALL APPLICABLE CODES LAWS AND GUIDELINES. ALL WORK

‘ SHALL BE LEVEL, PLUMB, SQUARE AND PROPERLY SECURED
OR SUPPORTED. FILL ALL VOIDS BETWEEN COMPONENTS. IF IN

THE ARCHITECT'S PROFESSIONAL OPINION AN ITEM IS OF POOR
QUALITY OR WORKMANSHIP IT WILL BE REPLACED AT THE
CONTRACTOR'S EXPENSE.
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1.SOIL TREATMENT SHALL BE DONE AFTER ALL EXCAVATION,
BACKFILLING AND COMPACTION IS COMPLETE.

2.RETREAT ANY AREAS DISTURBED AFTER THE TREATMENT INCLUDING
AREAS BOXED OR FORMED.

3.BOXED OUT AREAS SHALL BE CREATED USING PLASTIC OR METAL
PERMANENTLY PLACE FORMS DEEP ENOUGH TO ELIMINATE ANY
PLANNED DISTURBANCE OF THE SOIL.

4.CHEMICALLY TREATED SOIL SHALL BE PROTECTED WITH A MIN. 6
MIL VAPOR RETARDER. AREAS EXPOSED TO RAINFALL BEFORE
BARRIER
IS SET SHALL BE RETREATED.

5.PLACEMENT OF REINFORCING STEEL SHALL BE DONE SO THAT IT
DOES NOT DISTURB THE TREATED SOIL.

6.REMOVE OVERPOUR PRIOR TO EXTERIOR SOIL TREATMENT.

7.SOIL TREATMENTS SHALL BE APPLIED UNDER ALL EXTERIOR
CONCRETE OR GRADE WITHIN ONE FOOT OF THE PRIMARY
STRUCTURE SIDEWALLS. A VERTICAL CHEMICAL BARRIER SHALL BE
APPLIED AFTER CONSTRUCTION IS COMPLETED.

8.ANY AREAS DISTURBED BY THE INSTALLATION OF LANDSCAPING
OR IRRIGATION SHALL BE RETREATED.

9.PIPE PENETRATIONS SHALL NOT BE SLEEVED WITH CELLULOSE BASED
MATERIAL.

05. TYPICAL: ALL DETAILS AND NOTES INDICATED AS "TYPICAL"
APPLY TO ANY SIMILAR CONDITION IN THE WORK UNLESS IT IS
SPECIFICALLY INDICATED OTHERWISE BY ANOTHER DETAIL.
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06. PRODUCT APPROVALS: THE CONSTRUCTION DOCUMENTS
INCLUDE THE PRODUCT APPROVALS. THE CONTRACTOR IS
RESPONSIBLE FOR FURNISHING AND INSTALLING ITEMS
REQUIRED AS PART OF THE PRODUCT APPROVALS FOR THE
ASSEMBLIES DEPICTED.

MERRYPLACE HOMES
WEST PALM BEACH, FLORIDA

TYPE 2 ALT.

07. MEANS AND METHODS: NEITHER THE ARCHITECT NOR HIS
CONSULTANTS ARE RESPONSIBLE FOR CONSTRUCTION MEANS
AND METHODS. MEANS, METHODS, PROCEDURES AND
TECHNIQUES INCLUDING BUT NOT LIMITED TO JOBSITE SAFETY
ARE THE RESPONSIBILITY OF THE CONTRACTOR.

08. DO NOT SCALE THE DRAWINGS. RELY ONLY UPON DIMENSIONS
SUPPLIED IN THE CONSTRUCTION DOCUMENTS.

09. DISCREPANCIES: THE ARCHITECT INTENDS THAT ALL THE
WORK BE IN CONFORMANCE WITH THE REQUIREMENTS OF ALL
APPLICABLE CODES LAWS AND GUIDELINES. ANY
DISCREPANCIES BETWEEN FIELD CONDITIONS AND THE

10.WHERE PIPES PENETRATE THE SLAB ON GRADE, TREAT THE ANNULAR CONSTRUCTION DOCUMENTS SHALL BE BROUGHT TO THE DAVID LAWRENCE
SPACE BETWEEN THE PIPE AND THE SLEEVE. ATTENTION OF THE ARCHITECT. THE ARCHITECT OR HIS ARCHITECTURE INC.
CONSULTANTS WILL RESOLVE THE DISCREPANCY PRIOR TO
PROCEEDING WITH THE WORK. 31 95&5&"%'18 ST.
10. THE BID SHALL INCLUDE ANY AND ALL ITEMS NECESSARY FOR WEST PALM BEACH, FL 33401
ALL COMPONENTS TO BE COMPLETE, IN WORKING ORDER AND PH. 5615885070
READY FOR USE. THIS INCLUDES ITEMS NOT SPECIFICALLY : -000.
INDICATED IN THE CONSTRUCTION DOCUMENTS. FX. 561.588.5074
LIC. NO.. AR 0016260
S Q FT S U M M A R Y TY P E 2 11. CONFLICTS: IN THE EVENT THERE IS LACK OF AGREEMENT CERT. OF AUTH. NO.. AA 26001334
g g BETWEEN DIFFERENT PARTS OF THE CONSTRUCTION email: DBL@DLARCHITECT.COM
DOCUMENTS THE BID SHALL INCLUDE THE MORE COSTLY, web site: WWW.DLARCHITECT.COM
HIGHEST QUALITY, AND/OR THE HIGHEST QUANTITY OF THE
POSSIBLE OPTIONS. THE CONTRACTOR WILL MAKE THE TO THE BEST OF THE
C O N D ‘ T ‘ O N E D W 4 5 2 ARCHITECT AWARE OF THE CONFLICT. DO NOT PROCEED ARCHITECT'S OR ENGINEERS
WITHOUT CLEAR INSTRUCTIONS. KNOWLEDGE, THE PLANS AND
GA RAG E 2 8 8 SPECIFICATIONS COMPLY WITH
12. PROJECT CLEANUP: THE CONTRACTOR SHALL PROVIDE AND THE APPLICABLE MINIMUM
USE AN ON-SITE DUMPSTER. THE SITE SHALL CLEANED DAILY BUILDING CODES AND THE
P O R C H W 5 4 AND AT REGULAR INTERVALS SO ITIS MAINTAINED IN A SAFE gﬁ;’hgﬁ%g ig‘g‘ESTAEFFI“\;INED
MANOR. THE SITE IS TO BE KEPT FREE OF CONSTRUCTION BY THE L OGAL AUTHORITY N
DEBRIS AND HAZARDS. PRIOR TO THE PROJECT BEING AGCORDANCE WITH THIS
T O TA L U N D E R R O O F W 8 9 4 TURNED OVER TO THE OWNER, THE CONTRACTOR SHALL SECTION AND CHAPTER 633,
PERFORM A FINAL CLEAN. FINAL CLEANING SHALL INCLUDE FLORIDA STATUES.
REMOVAL OF ALL DIRT, DUST, GREASE, FILM, FINGERPRINTS,
A PAINT SPATTERS, STAINS, GLUES, AND LABELS (EXCEPT
REQUIRED U.L. OR EQUIPMENT LABELS). CLEAN ALL WINDOWS, Eﬁé\c\:/\#gg&é%%ﬁ%%\%)
AND POLISH ALL SURFACES. REMOVE ANY DRYWALL MUD OR CREATE THIS DOGUMENT ARE THE
OTHER MATERIALS FROM EXPOSED CONCRETE SURFACES. PROPERTY OF DAVID LAWRENCE
ARCHITECTURE. NO PART
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